



POSTPONEMENT OF BID

CONTRACT NO. E-RW/TR(BK)/(MS)-8 (R)

Reference is made to the Invitation to Bid, Contract No. E-RW/TR(BK)/(MS)-8 (R) for the Eighth Bangkok Water Supply Improvement Project issued on November 19, 2010, and the Postponement of Bid issued on January 13, 2011

The Metropolitan Waterworks Authority has hereby postponed the date of the Cost Proposal Opening of those who pass Post Qualification and Technical Proposal at 14.00 hours (Bangkok Time) on **May 9, 2011** at Room 401, 4th floor, Metropolitan Waterworks Authority, Headquarter, 400 Prachachuen Road, Laksi District, Bangkok 10210.

The opening of Cost Proposal envelope will be performed in the presence of the bidder's representative who chooses to attend.

METROPOLITAN WATERWORKS AUTHORITY

April 11, 2011



(Mr. Niphon Siritanakich)

Director of Project Contracting Division